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May 2, 2006

04-SCI1-280-R3.5/8.2
04-272014

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY IN SAN
JOSE FROM 0.5 KM SOUTH OF ROUTE 87 TO CYPRESS AVENUE PEDESTRIAN OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 10, 2006.
This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLATION AND LIQUIDATED
DAMAGES," the sixth and ninth paragraphs are revised as follows:

"The Contractor shall pay to the State of California the sum of $7,700 per day, for each and every
calendar day's delay in finishing the work, except plant establishment work, after expiration of the number
of working days bid, until work requiring closure of lanes, ramps or shoulders on Route 280 is complete."”

"In no case will liquidated damages of more than $7,700 per day be assessed."

In the Proposal and Contract, (Cost Per Day) in TOTAL BID (B) of ENGINEER'S ESTIMATE is revised as follows:

"$7,700.00."
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To Proposal and Contract book holders:

Replace page 9 of the Engineer's Estimate in the Proposal with the attached revised page 9 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy
of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



ENGINEER'S ESTIMATE

04-272014
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
121 | 850101 PAVEMENT MARKER (NON- EA 13 000
(S) REFLECTIVE)
122 850111 PAVEMENT MARKER EA 7420
(S) (RETROREFLECTIVE)
123 038053 DETECTOR LOOP REPLACEMENT LS LUMP SUM | LUMP SUM
)
124 861088 MODIFY RAMP METERING SYSTEM | LS LUMP SUM | LUMP SUM
)
125 861503 MODIFY LIGHTING LS LUMP SUM | LUMP SUM
)
126 038054 MODIFY LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(S) ILLUMINATION (LOCATION 1)
127 038055 MODIFY LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(S) ILLUMINATION (LOCATION 2)
128 999990 MOBILIZATION LS LUMP SUM [ LUMP SUM

$7,700.00 X =

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 330 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):

9
REVISED PER ADDENDUM NO. 2 DATED MAY 2, 2006



